
Seattle Recycling Processing RFP  

Proposer Conference November 4, 2014 

Attendees 

Name Company Phone E-Mail Address 

Dan Bridges Recology CleanScapes 206-941-5464 Dan.bridges@recology.com 

David Stitzal Full Circle Environmental 206 723-0528 stitzhal@fullcircleenvironmental.com 

Jeff Sichmeller Republic 206 332 7744 jsichmeller@republicservices.com 

Don Zimmerman Republic 206 255 8227 dzimmerman@republicservices.com 

Liz Smith Recology 415 926 2452 emith@recology.com 

Erika Melroy Recology CleanScapes 206 851 3117 emelroy@recology.com 

Will Herzog ReCommunity 860 227 0182 Will.herzog@recommunity.com 

David Della Waste Management 425 736 3027 Ddellacwm.com 

Todd Burnstein Recology CleanScapes 206 214 7633 tburnstein@recology.com 

 

Proposer Conference Overview Topics 

Seattle’s Waste Contracts 

 Solid waste collection services 

 Processing and disposal services 

 Open market services 

 Current recycling processing contract – terms and performance 

Seattle’s Approach to Contracting & Procurement 

 Provide clear direction for base proposals 

 Encourage alternatives  

 Allocate risk to appropriate party 

 Support competition with transparent, fair and consistent process  

 Evaluate proposals based on stated priorities and criteria 

 Commit to contract terms  

 Partner on implementation 

Recycling Processing RFP Overview 

 Base services – all current recyclables  

(without e-waste, with cooking oil, and with option for bagged textiles) 

 Proposals for half or all of contracted recyclables 

 All proposal must respond to both contract lengths 

 Payment based on gross city tip fee and market revenue credit  

 Facility residual and city contamination  

 Contractor labor – continuing the status quo 



Draft RFP Input and City Response 

 Extended deadline for proposals 

 Maintained inflation at 50% of CPI for base services (with alternatives encouraged) 

 Maintained contract lengths (with alternatives encouraged) 

 Market revenue credit based on 2015 sort and future adjustments if needed 

 Confirmed residual target at 8% with revisions to performance adjustment  

 City contamination disposed at no charge 

 Clarified contract employee requirements, including initial hiring of displaced workers, 

permanent employment, and future wages and benefits.  

 Clarified basic contract terms to reduce confusion. 

 Open to further modification to other standard language in final contractor negotiations 

with selected vendor(s) if they benefit both parties.  

 Posted full set of all proposer questions and input and City response. 

RFP Schedule 

Phase I – RFP Distribution and Information   

Draft RFP posted September 30, 2014 

Final RFP Posted October 24, 2014 

City to Questions on Draft RFP October 28, 2014 

Proposer’s Conference November 4, 2014 

Proposer Questions Set #2 Due November 7, 2014 

City Responses to Questions Set #2 November 14, 2014 

Proposer Questions Set #3 Due December 5, 2014 

City Responses to Questions Set #3 December 12, 2014 

PROPOSALS DUE January 2, 2015 

  
 

Phase 2- Proposal Review 
 

Clarification requests by City January 14, 2015 

Clarification responses by Proposers due January 27, 2015 

Presentation Questions from City (City’s option) February 4, 2015 

Presentations by Proposers (City’s option) February 12, 2015 

  
 

Phase 3 – Selection and Negotiations 
 

Notification of selected contractors March 3, 2015 

Final Contract April 14, 2015 

Approval Legislation June 15, 2015 

Service Begins April 1, 2016 

 

Proposer Conference Questions  

Included in Vendor Q&A #2 


